STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS

PROPCSALS | SSUED

21

NUMBER OF BI DDERS 5

PROGRAM ELEMENTS

Bl D RANK

09/ 23/ 03
04-270304

04- MRN-101-0.0/5.7

DI SADVANTAGED BUSI NESS ENTERPRI SE -
HA27

FUND TOTAL
ENG NEERS EST

RAS

Bl D TOTAL

8, 556, 950. 00
132 DAYS X 10700

9, 969, 350. 00
9, 207, 165. 00
140 DAYS X 10700

10, 705, 165. 00
9, 181, 464. 50
160 DAYS X 10700

10, 893, 464. 50
8, 389, 888. 00
239 DAYS X 10700

10, 947, 188. 00
9, 934, 559. 00
156 DAYS X 10700

11, 603, 759. 00

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N MARI N COUNTY | N SAUSALI TO,
MARIN CI TY AND M LL VALLEY AT
VARl QUS LOCATI ONS

UPGRADE MEDI AN BARRI ER

9,036,0
8, 158, 000. 00

Bl DDER | D

15. 0%
00

AMOUNT OVER

398, 950. 00

Bl DDER | NFORMATI ON

Bl D245
PAGCE 1
09/ 25/ 03

CONTRACT CODE 'B '

71 CONTRACT | TEMS

FEDERAL Al D ACNH QLO1- (043) E
G QLO1- (043) E

TOTAL NUMBER OF WORKI NG DAYS

( NAME/ ADDRESS/ LOCATI ON)

DI ABLO CONTRACTORS | NC

7 CROW CANYON CT

SAN RAMON CA 94583

FAX

R AND L BROSAMER | NC

P O BOX 238

ALAMO CA 94507

GHI LOTTI
I NC
246 GH LOTTI

SANTA ROSA CA 95407

GHI LOTTI

AVENUE

BROS | NC

525 JACOBY STREET

SAN RAFAEL CA 94901

FAX

CONSTRUCTI ON  COVPANY

FAX

FAX

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

FAX

925 552- 8250
00732283
925 552-8254

925 837-5600
00700218
925 837-8387

707 585-1221
00644515
707 585-1601

415 454-7011
00132128
415 454-8376

925 606- 2400
00591940
925 961-1925

132

PERCENT OVER EST 4. 89



04-270304
04- MRN- 101
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PACE 2

09/ 25/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 LI NEAR OPTI ONS
MENLO PARK CA

R E SERRANO
SAN RAMON CA

STRI PI NG

BARRI ER ( PARTI AL)



04-270304

04- MRN- 101
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACE 3
09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HARRI S SALI NAS
LI VERMORE CA

RI LEYS STRI Pl NG
BENI Cl A CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

REBAR

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND ROADWAY SI GNS ( PARTI AL)

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAYLI NE CONSTRUCTI ON
EMERYVI LLE CA

LI NEAR OPTI ONS
MENLO PARK CA

R E SERRANO
SAN RAMON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

S| LVERADO CONTRACTCORS
OAKLAND CA

SAW CUTTI NG AND CLEAN BRI DGE DECK ( PARTI AL)

STRI PI NG

CONCRETE BARRI ERS ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, ROAD SI GNS

REACT CRASH CUSHI ONS ( PARTI AL)

REMOVE METAL BEAM BARRI ER AND BRI DGE ( PARTI AL)



04-270304
04- MRN- 101
09/ 23/ 03

Bl DDER | D

NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PACE 4

09/ 25/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Bl DDER | D

LI NEAR OPTI ONS | NC
1 KELLY COURT
MENLO PARK CA

R E SERRANO | NC
7 CROW CANYCN
SAN RAMON CA

SCHOTKA CONSTRUCTI ON | NC
555 NAPA VALLEJO HWY
AMERI CAN CANYON CA

SI LVERADO CONTRACTORS | NC

3233 PERALTA ST
OAKLAND CA

NAME AND ADDRESS

STRI PI NG

CONCRETE BARRI ERS

SI GNS AND CONSTRUCTI ON AREA S| GNS

REMOVE METAL BEAM BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

R E SERRANO
SAN RAMON CA

RI LEYS STRI Pl NG
BENI Cl A CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

S| LVERADO CONTRACTCORS
OAKLAND CA

CONCRETE BARRI ER

STRI PI NG

CONSTRUCTI ON AREA SI G\S

METAL BEAM GUARD RAI L AND DEMOLI TI ON



04- 270304 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BI DDER PACE 5
09/ 23/ 03 09/ 25/ 03
| TEM I TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 800, 000. 00* 800, 000. 00

3 031507 ASBESTOS HEALTH AND SAFETY PLAN LS LUMP SUM 2, 000. 00~ 2, 000. 00

4 031508 ASBESTOS SURVEY LS LUWP SUM 3, 000. 00~ 3, 000. 00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00~ 5, 000. 00

PREVENTI ON PLAN

6 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00

7 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 5, 000. 00 15, 000. 00

8 (S) 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 3, 000. 00 9, 000. 00

9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00~ 10, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 15, 500 1.00 15, 500. 00
12 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 250 40. 00 10, 000. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 16, 900 4.00 67, 600. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 000. 00 10, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 17, 800 20. 00 356, 000. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 350. 00 9, 800. 00
17 (S) 129150 TEMPORARY TRAFFI C SCREEN M 17, 800 2.00 35, 600. 00
18 150221 ABANDON | NLET EA 1 500. 00 500. 00
19 031509 ABANDON 300 MM RCP M 23 100. 00 2,300. 00
20 031510 ABANDON 450 MM RCP M 2 200. 00 400. 00
21 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 2,770 30. 00 83, 100. 00
22 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 5,970 40. 00 238, 800. 00
23 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 15, 500 1.00 15, 500. 00
24 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 15, 500 3.00 46, 500. 00

STRI PE

25 150722 REMOVE PAVEMENT MARKER EA 33, 800 1.00 33, 800. 00
26 150742 REMOVE ROADSI DE SI GN EA 17 200. 00 3, 400. 00
27 150771 REMOVE ASPHALT CONCRETE DI KE M 9,790 1.00 9, 790. 00
28 031511 REMOVE 300 MM RCP M 120 40. 00 4, 800. 00
29 031512 REMOVE CORRUGATED STEEL PI PE M 0.5 500. 00 250. 00
30 031513 REMOVE 300 MM SCSP M 390 100. 00 39, 000. 00
31 031514 REMOVE 450 MM SCSP M 290 100. 00 29, 000. 00
32 150820 REMOVE | NLET EA 18 500. 00 9, 000. 00
33 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 1, 580 60. 00 94, 800. 00
34 150860 REMOVE BASE AND SURFACI NG VB 37 50. 00 1, 850. 00
35 031515 RELOCATE TEMPORARY CRASH CUSHI ON EA 280 100. 00 28, 000. 00
36 153215 REMOVE CONCRETE (CURB AND GUTTER) M 3,750 15. 00 56, 250. 00



04- 270304 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 23/ 03 09/ 25/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 153235 CLEAN BRI DGE DECK MR 1,570 10. 00 15, 700. 00
38 155003 CAP | NLET EA 4 300. 00 1, 200. 00
39 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 25, 000. 00* 25, 000. 00
40 031516 ROADWAY EXCAVATI ON ( NON- ADL) VB 3,590 50. 00 179, 500. 00
41 190106 ROADVAY EXCAVATI ON ( TYPE Z-3) VB 480 300. 00 144, 000. 00
(AERIALLY DEPCSI TED LEAD)
42 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 000. 00* 5, 000. 00
43 280000 LEAN CONCRETE BASE VB 470 200. 00 94, 000. 00
a4 390102 ASPHALT CONCRETE (TYPE A) TONN 7,740 80. 00 619, 200. 00
45 390103 ASPHALT CONCRETE ( TYPE B) TONN 230 80. 00 18, 400. 00
46 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,410 90. 00 126, 900. 00
47 031517 AC SI DE GUTTER M 280 5. 00 1, 400. 00
48 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 800. 00 8, 000. 00
49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 140 900. 00 126, 000. 00
50 562002 METAL ( BARRI ER MOUNTED SI GN) KG 890 6. 00 5, 340. 00
51 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 020 320. 00 326, 400. 00
52 031518 450 MM PLASTI C Pl PE ( SMOOTH | NTERI OR) M 100 300. 00 30, 000. 00
53 650069 450 MM REI NFORCED CONCRETE Pl PE M 13 300. 00 3, 900. 00
54 031519 TRENCH DRAI N M 1,120 320. 00 358, 400. 00
55 650075 600 MV REI NFORCED CONCRETE Pl PE M 0.3 1, 000. 00 300. 00
56 650077 750 MM REI NFORCED CONCRETE Pl PE M 1 1, 000. 00 1, 000. 00
57 664009 300 MM CORRUGATED STEEL PI PE M 3 300. 00 900. 00
(1. 63 MV THI CK)
58 031520 ALTERNATI VE SLOTTED PI PE M 2, 560 250. 00 640, 000. 00
59 031521 SLOTTED PLASTI C LI NE DRAI N M 1, 000 250. 00 250, 000. 00
60 031522 GRATE LOCKI NG DEVI CE EA 110 300. 00 33, 000. 00
61 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 14, 200 5. 00 71, 000. 00
62 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 725 10. 00 7, 250. 00
63 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 60, 000. 00 60, 000. 00
64 (F) 049425 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 868 380. 00 329, 840. 00
65 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 830 150. 00 274, 500. 00
66 839703 CONCRETE BARRI ER ( TYPE 60C) M 5, 990 250. 00 1, 497, 500. 00
67 839705 CONCRETE BARRI ER ( TYPE 60E) M 140 500. 00 70, 000. 00
68 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 500 1. 00 15, 500. 00
69 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12, 700 2.00 25, 400. 00
70 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,220 4.00 16, 880. 00
71 999990 MOBI LI ZATI ON LS LUVP SUM 800, 000. 00* 800, 000. 00
A) 8, 556, 950. 00

B) 13 DAYS X 10700

A+B) 9, 969, 350. 00



| TEM
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04-270304
04- MRN- 101
09/ 23/ 03

10, 000.
800, 000.
3, 500.
5, 000.
5, 000.
60, 000.
2, 500.
3, 000.
20, 000.
200, 000.
1

35.

3.

7, 500.
60.
450.

6.

1, 000.
60.
300.
25.

30.

2.

3.

1

150.

2.

60.

1, 000.
60.

75.
750.
45.

80.

75.

10.

30.

1, 500.
75, 000.

10000.
800000.
3500.
5000.
5000.
60000.
7500.
9000.
20000.
200000.
23250.
8750.
59150.
15000.
1068000.
12600.
106800.
1000.
1380.
600.
69250.
179100.
31000.
46500.
42250.
2550.
19580.
7200.
500.
23400.
21750.
13500.
71100.
2960.
21000.
37500.
47100.
6000.
75000.

SUMMARY

OF

REMA/

10, 000.
690, 000.
4, 500.
5, 000.
1, 500.
22, 500.
1, 000.
3, 500.
5, 000.
800, 000.

35.
3.
15, 600.
28.
420.
5.
600.
53.
70.
20.
36.
2.
3.
1.
150.
1.
150.
1, 200.
125.
129.
775.
81.
81.
110.
27.

1, 000.
50, 235.

.00

00
00~*

10000.
690000.
4500.
5000.
1500.
22500.
3000.
10500.
5000.
800000.
6200.
8750.
59150.
31200.
498400.
11760.
103240.
600.
1219.
140.
55400.
214920.
31000.
46500.
33800.
2550.
9790.
18000.
600.
48750.
37410.
13950.
128770.
3015.
30800.
103125.
6280.
4000.
50235.

N

NG BI DDERS
FOURTH

Bl D AMOUNT
10, 000. 00~ 10000.
420, 000. 00* 420000.
5, 000. 00~ 5000.
12, 000. 00* 12000.
4, 500. 00* 4500.
30, 000. 00* 30000.
2,500. 00 7500.
3, 000. 00 9000.
5, 000. 00~ 5000.
560, 402. 00* 560402
.40 6200.
10. 00 2500.
3.50 59150.
15, 000. 00 30000.
25.00 445000.
175. 00 4900.
5.00 89000.
950. 00 950.
48. 00 1104.
470. 00 940.
22.00 60940.
23.00 137310.
2.00 31000.
3.00 46500.
1.00 33800.
70. 00 1190.
2.00 19580.
60. 00 7200.
1, 400. 00 700.
60. 00 23400.
65. 00 18850.
800. 00 14400.
52.00 82160.
66. 00 2442.
68. 00 19040.
9. 00 33750.
15. 00 23550.
1, 400. 00 5600.
65, 235. 00* 65235.

Bl D245
PACE 7
09/ 25/ 03
FI FTH
Bl D AMOUNT
10, 000. 00~ 10000.
1, 000, 000. 00~ 1000000.
5, 000. 00* 5000.
5, 000. 00~ 5000.
1, 400. 00* 1400.
20, 000. 00* 20000.
4, 500. 00 13500.
6, 500. 00 19500.
4, 500. 00* 4500.
1, 064, 407. 00* 1064407
1.00 15500.
15. 00 3750.
3.00 50700.
7, 500. 00 15000.
35.00 623000.
250. 00 7000.
10. 00 178000.
400. 00 400.
26. 00 598.
250. 00 500.
35.00 96950.
35. 00 208950.
3.00 46500.
3. 00 46500.
1.00 33800.
100. 00 1700.
4.00 39160.
99. 00 11880.
100. 00 50.
79. 00 30810.
90. 00 26100.
690. 00 12420.
150. 00 237000.
150. 00 5550.
100. 00 28000.
20. 00 75000.
15. 00 23550.
830. 00 3320.
75, 000. 00* 75000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70

71
TOT

04-270304
04- MRN- 1
09/ 23/ 03

A)
B)

NI NG BI DDERS
FOURTH
Bl D AMOUNT
90. 00 323100.
440. 00 211200.
31, 000. 00* 31000.
300. 00 141000.
76. 00 588240.
95. 00 21850.
70. 00 98700.
70. 00 19600.
700. 00 7000.
1, 600. 00 224000.
14. 00 12460.
340. 00 346800.
320. 00 32000.
1, 200. 00 15600.
276. 00 309120.
1, 600. 00 480.
1, 900. 00 1900.
600. 00 1800.
235.00 601600.
235.00 235000.
120. 00 13200.
2.20 31240.
15. 00 10875.
69, 000. 00 69000.
270. 00 234360.
130. 00 237900.
220. 00 1317800.
350. 00 49000.
.50 7750.
1.80 22860.
3.00 12660.
831, 000. 00* 831000.
A) 8, 389, 888. 00
B) 239 DAYS X 10700
A+B) 10, 947, 188. 00

01 SUMMARY OF REMA/
SECOND TH RD
AMOUNT BI D AMOUNT
75. 00 269250. 00 93. 00 333870.
00. 00 48000. 00 288. 00 138240.
00. 00* 7500. 00 1, 500. 00* 1500.
25.00 152750. 00 285. 00 133950.
75. 00 580500. 00 100. 00 774000.
85. 00 19550. 00 106. 00 24380.
75. 00 105750. 00 93. 50 131835
40. 00 11200. 00 65. 00 18200.
00. 00 5000. 00 650. 00 6500.
00. 00 154000. 00 845. 00 118300.
20. 00 17800. 00 5. 00 4450.
50. 00 255000. 00 375. 00 382500.
00. 00 20000. 00 125. 00 12500.
00. 00 5200. 00 410. 00 5330.
00. 00 336000. 00 275. 00 308000.
00. 00 900. 00 2, 600. 00 780.
00. 00 1000. 00 2,700. 00 2700.
50. 00 2250. 00 270. 00 810.
90. 00 742400. 00 216. 00 552960.
25.00 225000. 00 200. 00 200000.
10. 00 1100. 00 30. 00 3300.
3.50 49700. 00 1.30 18460.
20. 00 14500. 00 45. 00 32625
00. 00 20000. 00 59, 000. 00 59000.
00. 00 260400. 00 250. 00 217000.
45. 00 265350. 00 132. 00 241560.
45. 00 1467550. 00 225.00 1347750.
00. 00 70000. 00 401. 00 56140.
2.50 38750. 00 .50 7750.
1.75 22225.00 1.80 22860.
3.50 14770. 00 3.00 12660.
00. 00* 890000. 00 900, 000. 00* 900000.
9, 207, 165. 00 A 9, 181, 464. 50
140 DAYS X 10700 B) 160 DAYS X 10700
10, 705, 165. 00 A+B) 10, 893, 464. 50

A+B)

B) 156 DAYS X 10700

Bl D245
PACE 8
09/ 25/ 03
FI FTH
Bl D AMOUNT
122. 00 437980.
270. 00 129600.
3, 900. 00* 3900.
120. 00 56400.
75. 00 580500.
75. 00 17250.
99. 00 139590.
68. 00 19040.
1,120.00 11200.
1, 935. 00 270900.
6. 00 5340.
330. 00 336600.
145. 00 14500.
1, 040. 00 13520.
300. 00 336000.
5, 000. 00 1500.
1, 700. 00 1700.
440. 00 1320.
220. 00 563200.
220. 00 220000.
77.00 8470.
3. 00 42600.
2.00 1450.
59, 000. 00 59000.
248. 00 215264.
130. 00 237900.
202. 00 1209980.
350. 00 49000.
1.00 15500.
1.00 12700.
3.00 12660.
870, 000. 00* 870000.
A 9, 934, 559. 00

A+B)

11, 603, 759. 00



